Company Name	Company Logo
	Date

**Project Name:** East-West Gas Pipeline, Construction of Kobuleti Gas Pipeline Branch

Works: Crossings of riv-Rioni, riv-Supsa, riv-Natanebi and riv-Choloki by HDD Methods

**Location:** Western Georgia

Client: JSC Georgian Oil and Gas Corporation

## **Bill of Quantities**

N	Activity	Unit	Quantity	Unit Price	Total Price	
1	Rioni River					
1.1	Engineering works and additional surveys (if necessary)	lump sum	1			
1.2		lump sum	1			
1.3	HD-Drilling works (Rigging/Reaming/Pulling/Mud transfer & etc.)	m	1012			
1.4	Additional works or other services (if any)	lump sum	1			
	1.4.1					
	1.4.2					
	1.4.3etc.					
2	Supsa River					
2.1	Engineering works and additional surveys (if necessary)	lump sum	1			
2.2		lump sum	1	1		
	HD-Drilling works (Rigging/Reaming/Pulling/Mud transfer & etc.)	m	320			
2.4		lump sum	1			
	2.4.1	Tonny Control				
	2.4.2					
	2.4.3etc.					
3	Natanebi River					
3.1						
3.2		lump sum lump sum	<u></u>	+		
	HD-Drilling works (Rigging/Reaming/Pulling/Mud transfer & etc.)	m	275			
3.4		lump sum	1			
J. <del>T</del>	3.4.1	Turrip Surri	<u>'</u>			
	3.4.2					
	3.4.3etc.			1		
4	Choloki River					
4.1	Engineering works and additional surveys (if necessary)	lump sum	1			
4.2	Transportation/Logistics of full set of HDD equipment	lump sum	1			
4.3		m	283			
4.4		lump sum	1			
	4.4.1	-				
	4.4.2					
	4.4.3etc.					

Grand Total	rand Total				
Rioni River	US	D			
Supsa River	US	D			
Natanebi River	US	D			
Choloki River	US	D			